=~nec4 Engineering and Construction

Short Contract

A contract between

Cook Islands Investment Corporation

and

for
Ministry of Justice Access Improvement
Project

Contract Forms
Contract Data
The Contractor’s Offer and Client’s Acceptance
Price List
Scope

Site Information
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Contract Data

The Client’s Contract Data

The Client is

Name Cook Islands Investment Corporation

Address for communications Asset Management Division
Takuvaine Road

Avarua

Rarotonga

Address for electronic | vasie.poila@cookislands.gov.ck; tangianau.taoro@cookislands.gov.ck
communications

The works are | Installation and commissioning of a passenger lift in the Ministry of Justice
building.

The site is

The Ministry of Justice building, Avarua, Rarotonga |

The starting date is ‘ TBC 2022 |

The completion date is ‘ TBC 2022 |

The delay damages are ‘ $500 NZD ‘ per day
The period for reply is ‘ One ‘ weeks
The defects date is ‘ Seventy-eight weeks ‘ weeks after Completion
The defect correction period is ‘ One ‘ weeks
The assessment day is the ‘ First day ‘ of each month
The retention is ‘ Ten ‘ %

The United Kingdom Housing Grants, Construction and Regeneration Act (1996) does not apply.

The Adjudicator is

Name | Cook Islands High Court

Address for communications

Address for electronic
communications
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Contract Data

The Client’s Contract Data

The interest rate on late payment is 0.25 % per complete week of delay.

For any one event, the liability
of the Contractor to the Client
for loss of or damage to the
Client’s property is limited to | $25,000 NZD

The Client provides this | Nil
insurance

The minimum amount of

cover for the third insurance

stated in the Insurance Table is,
for any one event | $1,000,000.00 NZD

The minimum amount of

cover for the fourth insurance

stated in the Insurance Table
is, for any one event | $1,000,000.00 NZD

The Adjudicator nominating
body is | Chief Justice of the Cook Islands High Court

The tribunal is | Arbitration

If the tribunal is arbitration, the
arbitration procedure is | Arbitration Act 2014

The conditions of contract are the NEC4 Engineering and Construction Short Contract June
2017 and the following additional conditions

Additional and Advanced Payments

52.1 The Client will consider on a case by case basis additional monthly payments and upfront payments to the
Contractor for materials and off-site prefabrication work in order to facilitate timely completion of the Works.

52.2 The Contractor remains liable for the safe keeping of materials or prefabrication work paid in advance that
are yet to be delivered to the Site.

Defect Correction Period

42.3a The defect correction period may be extended by mutual agreement if the required materials are not
readily available in the country to correct the Defect.
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Contract Data

The Contractor’s Contract Data

The Contractor is

Name

Address for communications

Address for electronic
communications

The fee percentage is nil %

The people rates are

category of person unit rate

[ i | | |

| | | |

| | | |

| | | |

| | | |

The published list of Equipment is | nil |

The percentage for adjustment for Equipment is % (state plus

‘ nil ‘ or minus)
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The Contractor offers to Provide the Works in accordance with these conditions of contract for an amount

to be determined in accordance with these conditions of contract.

The offered total of the Prices is $XX NZ

Signed on behalf of the Contractor

Common seal

In the presence of:

Name | |

Position | |

Signature

Date

The Client accepts the Contractor’s Offer to Provide the Works

Signed on behalf of the Client

Common seal

In the presence of:

Name | | |

Position | Director | Chief Executive Officer |

Signature

Date
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(insert schedule as agreed following stage 1 completion)

The method and rules used to compile the Price List are
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1 Description of the works

(insert from Tender Specifications and any amendments agreed during stage 1)
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Scope

2 Drawings

DRAWING REVISION TITLE
NUMBER

(insert list of drawings after completion of stage 1)
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3 Specifications

(insert from Tender Specifications and any amendments agreed during stage 1)
4 Constraints on how the Contractor Provides the Works

(insert from Tender Specifications and any amendments agreed during stage 1)
5 Requirements for the programme

(insert from Tender Specifications and any amendments agreed during stage 1)

6 Services and other things provided by the Client

(insert from Tender Specifications and any amendments agreed during stage 1)

ITEM DATE BY WHICH IT WILL BE
PROVIDED
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(insert from Tender Specifications and any amendments agreed during stage 1)
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